
 

Project Title  UTHS Pauline Parking Garage Repairs (26/27) 

999/013-103-2026 

Institution UT Health Sciences 

Description Upgrades and repairs to the Pauline Parking Garage including concrete 
repair, waterproofing, painting, lighting, and all related work.        
 
This project will take place in the parking Garage at 60 Pauline Street in 
Memphis.  Project includes structural concrete slab repairs, waterproof 
coatings, cleaning, painting, and other associated renewal items as needed.  
382 spaces will be leased to the Veterans Administration for parking.  
 
Proposed work is based upon preliminary study completed by Haizlip Studio 
for the University of Tennessee Health Sciences Center – Structural 
Engineering Observations & Evaluation dated November 16, 2023, and 
updated August 12, 2026.  It will be available to those firms who submit an 
email of Intent to Submit by the date and time as set below.   
 
This initial approval will be for work through the Design Development Phase 
only.   
 
Guidelines for work should comply with all UTHSC campus standards. 
 
The Tennessee Historical Commission has determined that this project will 
not adversely affect these State-owned resources, and no further action is 
necessary. 
 
Construction Procurement Method:  Design / Bid / Build   

It is desired for an architecture firm to take the lead of the project due to 
construction procurement method desired.   

Project Schedule Designer Award by The University of Tennessee – October 20, 2026  
Design Schedule – November 2026 thru January 2027  
Desired Construction Schedule: Substantially complete by February 2028. 

Anticipated Licensed 
Professionals and 
consultants for Basic 
Services: 

All disciplines as required for Basic Services 

Additional service consultant fees for movable equipment, data/AV, 
surveys, geotechnical services, hazardous material testing, and an 
allowance for future construction testing will be negotiated after award of 
selected designer firm and prior to release of agreement for the overall 
project.  These consultants should be listed in proposal with pertinent 
experience. 

Estimated Total Project 
Cost 

$3,700,000 

Current pending approval allocation is $1,700,000.  Total project costs will 
be raised once full project funding is available. 



Maximum Allowable 
Construction Cost 
(MACC) 

$3,360,000 

Current pending approval allocation is $1,485,000.  MACC amount will be 
raised once full project funding is available. 

Designer Fee: $273,420 ($3,360,000 x .0651 x 1.25) 

Current pending approval fee is $141,242 ($3,360,000 x .0651 x 1.25 = 
$273,420 x 48% = $131,242) 

Insurance Coverage  Commercial General Liability   
Each Occurrence - $1,000,000 
Aggregate - $1,000,000 

Commercial Automobile Liability     
Any Auto – Each Accident, Combined Single Limit - $1,000,000 

Workers’ Compensation as required by statute, including employers’ liability 
with limits of:  

Each Accident - $100,000 
Disease, each employee - $100,000 
Disease, policy limits - $500,000 

Professional Liability Insurance      
Each Claim - $1,000,000   
Annual Aggregate - $1,000,000   

Project Category: Standard 

Designer Solicitation 
Date September 24, 2026 

Email Intent to Submit 
Date 

Email by October 2, 2026, your intent to submit to 
designer@tennessee.edu 

Only designers who intend to submit will be notified of any updates to this 
solicitation. 

Letter of Interest Due 
Date  

October 8, 2026, at 12:00 pm (Noon) ET 

Uploaded to TN Office of the State Architect’s OSA Connect  

Questions received 
until: 

October 1, 2026, at 5:00 pm ET 

Any updates regarding this solicitation will be emailed to potential proposers 
if request for notification is received via email to designer@tennessee.edu 
by the date and time of the deadline for questions listed above.   
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